



No. KASE/1326/2020/AMCP

24/03/2021

CORRIGENDUM II

The following changes are effected to the e tender on the 'Design Development and Support for IT Portal and State MIS for Kerala State', with Tender ID: 2021_KASE_419846_1

Sl.No	RFP Clause	Corrigendum																																								
1	41	<p>41. SUGGESTED MINIMUM DELIVERABLES AND PAYMENT TERMS</p> <table border="1"><thead><tr><th>Sl. No.</th><th>Deliverable</th><th>Timeline (Months)</th><th>Payments proportion</th></tr></thead><tbody><tr><td>1.</td><td>Signing of Contract</td><td>T</td><td></td></tr><tr><td>2.</td><td>Deployment of Resources</td><td>T+15</td><td>5%</td></tr><tr><td>3.</td><td>Submission of Requirement Assessment Report</td><td>T+2</td><td>5%</td></tr><tr><td>4.</td><td>Submission and Acceptance of FRS report</td><td>T+3</td><td>8%</td></tr><tr><td>5.</td><td>Submission and Acceptance of SRS report</td><td>T+4</td><td>8%</td></tr><tr><td>6.</td><td>Soft launch of KASE IT & MIS portal</td><td>T+9</td><td>8%</td></tr><tr><td>7.</td><td>STQC Certification</td><td>T+11</td><td>8%</td></tr><tr><td>8.</td><td>Go-live of KASE IT & MIS portal</td><td>T+11</td><td>22%</td></tr><tr><td>9.</td><td>Operation & Maintenance Support after Go-Live</td><td></td><td>36% (Quarterly for the period of 36 months after Go-Live)</td></tr></tbody></table> <p>12.11 Disqualification</p> <p>i. Bidder sub-contracts any part of the project to the parties having interest in the project. The bidder may purchase products from vendors. However, Billing should be on bidder's name and all support should be ensured. No consortiums will be allowed and the bidder will be solely responsible for the entire work.</p>	Sl. No.	Deliverable	Timeline (Months)	Payments proportion	1.	Signing of Contract	T		2.	Deployment of Resources	T+15	5%	3.	Submission of Requirement Assessment Report	T+2	5%	4.	Submission and Acceptance of FRS report	T+3	8%	5.	Submission and Acceptance of SRS report	T+4	8%	6.	Soft launch of KASE IT & MIS portal	T+9	8%	7.	STQC Certification	T+11	8%	8.	Go-live of KASE IT & MIS portal	T+11	22%	9.	Operation & Maintenance Support after Go-Live		36% (Quarterly for the period of 36 months after Go-Live)
Sl. No.	Deliverable	Timeline (Months)	Payments proportion																																							
1.	Signing of Contract	T																																								
2.	Deployment of Resources	T+15	5%																																							
3.	Submission of Requirement Assessment Report	T+2	5%																																							
4.	Submission and Acceptance of FRS report	T+3	8%																																							
5.	Submission and Acceptance of SRS report	T+4	8%																																							
6.	Soft launch of KASE IT & MIS portal	T+9	8%																																							
7.	STQC Certification	T+11	8%																																							
8.	Go-live of KASE IT & MIS portal	T+11	22%																																							
9.	Operation & Maintenance Support after Go-Live		36% (Quarterly for the period of 36 months after Go-Live)																																							

	<p>7. BASIC ELIGIBILITY CRITERIA:</p> <p>Sl.No. 5. Documentary evidence: GST registration/ IT filing/ Phone bills/ Utility bills/ for office in Kerala</p> <p>11. DETAILS OF DOCUMENTARY PROOF TO BE UPLOADED IN THE PORTAL (CHECKLIST)</p> <p>No. 4 & 6: <i>last three years implies FY 2017- 2018 & 2018-2019 and 2019-2020)</i></p>
--	--

Sd/-
MANAGING DIRECTOR